STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245
PAGE 1
Bl D OPENING DATE 10/ 14/ 04 IN SAN DI EGO COUNTY | N SAN DI EGO AT 10/ 18/ 04
CONTRACT NUMBER 11- 207914 VAR OUS LOCATI ONS CONTRACT CODE ' A *
LOCATI ON 11- SD- 5- R16. 0/ R16. 6 80 CONTRACT | TEMS
RESURFACE EXI STI NG HI GHWAY FEDERAL AlD ACI M 005- 1(595) 15E
ACST- S163- (024) E
P- S163- (024) E
DB GOALS: DI SADVANTAGED BUSI NESS ENTERPRI SE - 16. 0%
PROPOSALS | SSUED 16 FUND TOTAL  HA22 6, 652, 000 TOTAL NUMBER OF WORKI NG DAYS 105
NUVBER OF Bl DDERS 2 ENG NEERS EST 5, 450, 000. 00  AMOUNT OVER 679, 593. 20 PERCENT OVER EST 12. 47
PROGRAM ELEMENTS RAS
Bl D RANK BID TOTAL  BIDDER I D Bl DDER | NFORMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

6, 129, 593. 20 2
B) 105 DAYS X 13200

7,515, 593. 20
5,817, 796. 00 1
B) 130 DAYS X 13200

7,533, 796. 00

858 874-5011
00097352
FAX 858 268-5126

HANSON SJH CONSTRUCTI ON
P O BOX 639069

SAN DI EGO CA 92163-9069
858 587-3600

00750542
FAX 858 453-6034

HAZARD CONSTRUCTI ON COVPANY
P O BOX 229000
SAN DI EGO CA 92192-9000



11-207914
11- SD-5-R16
10/ 14/ 04

L

Bl DDER | D NAME AND ADDRESS

SUMMARY

ST

OF
OF

REMA/I

NI NG B

Bl D245
PACE 2
10/ 18/ 04

DDERS

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

02 A C DI KE COVPANY
LI NCOLN CA

A C L CONSTRUCTI ON COVPANY | NC
POMONA CA

ANDERSON Pl PI NG CONTRACTOR
EL CAJON CA

APEX ENVI RONMENTAL RECOVERY
ANAHEI M CA

AREA WEST FENCE
LAKESI DE CA

DI VERSI FI ED LANDSCAPE COVPANY
W NCHESTER CA

KOCH ARMBTRONG GENERAL ENG NEERI NG
LAKESI DE CA

LEKOS ELECTRI C
EL CAJON CA

PARRI S TRAFFI C CONTRCL
MJURRI ETA CA

PAVEMENT RECYCLI NG SYSTEM
RI VERSI DE CA

PAYCO SPECI ALTI ES
CHULA VI STA CA
CONTI NUED ON NEXT PAGE

ASPHALT CONCRETE DI KE ( PORTI ON)

CONCRETE BARRI ER

WET UTI LI TI ES

SO L TRANSPORT AND DI SPOSAL

METAL BEAM GUARD RAI L AND CRASH CUSHI ONS

PLANTI NG AND | RRI GATI ON

CONCRETE CURB

ELECTRI CAL

TRAFFI C CONTROL

COLD PLANE

STRI PI NG AND MARKI NG



11-207914 Bl D245

11- SD-5-R16 SUMMARY OF REMAI NI NG BI DDERS PAGE 3
10/ 14/ 04 10/ 18/ 04
LI' ST OF SUBCONTRACTORS
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 PENHALL COVPANY GRI NDI NG CONCRETE AND RAPI D STRENGTH CONCRETE

SAN DI EGO CA
S| ERRA NEVADA STEEL SI GN STRUCTURES
SAN FERNANDO CA
STATEW DE SAFETY AND SI GNS CONSTRUCTI ON AREA SI GNS AND DELI NEATORS

PONAY CA



11-207914 Bl D245
11- SD-5-R16 SUMMARY OF REMAI NI NG BI DDERS PAGE 4
10/ 14/ 04 10/ 18/ 04

Bl DDER | D NAME AND ADDRESS

LI' ST OF SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

AREA WEST FENCE
LAKESI DE CA

DI VERSI FI ED LANDSCAPE
W NCHESTER CA

LEKGS ELECTRI C
EL CAJON CA

PAVEMENT RECYCLI NG SYSTEM
Rl VERSI DE CA

PAYCO SPECI ALTI ES
CHULA VI STA CA

PENHALL COVPANY
SAN DI EGO CA

SI ERRA NEVADA STEEL
SAN FERNANDO CA

SM TH AND SONS
FALLBROOK CA

STATEW DE SAFETY AND SI GNS
PONAY CA

VETAL BEAM GUARD RAI L

PLANTI NG AND | RRI GATI ON

LI GHTI NG AND SI GNAL

| TEMS 20 AND 24

STRI PI NG AND MARKI NG

| TEMS 44 THRU 46

SI GN STRUCTURES

CONSTRUCTI ON AREA SI GNS

ROADSI DE SI GNS



11-207914 Bl D245

11- SD-5-R16 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
10/ 14/ 04 10/ 18/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE ( CRI TI CAL PATH METHOD) LS LUMP SUM 15, 000. 00* 15, 000. 00
2 070018 TI ME- RELATED OVERHEAD LS LUMP SUM 135, 950. 00* 135, 950. 00
3 000001 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
4 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 550. 00* 1, 550. 00
PROGRAM
5 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 31, 675. 00* 31, 675. 00
6 032644 TEMPORARY CONCRETE WASHOUT ( PORTABLE) LS LUMP SUM 8, 300. 00* 8, 300. 00
7 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 33, 000. 00* 33, 000. 00
8 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 250, 000. 00* 250, 000. 00
9 (S) 120151 TEMPORARY TRAFFI C STRI PE ( TAPE) M 350 5. 20 1, 820. 00
10 (S) 120166 CHANNEL| ZER ( SURFACE MOUNTED) EA 45 36. 00 1, 620. 00
(LEFT I'N PLACE)
11 (S) 120300 TEMPORARY PAVEMENT MARKER EA 18 10. 30 185. 40
12 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 6 6, 350. 00 38, 100. 00
13 (S) 129000 TEMPORARY RAI LI NG ( TYPE K) M 120 56. 00 6, 720. 00
14 (S) 032645 TRAFFI C PLASTI C DRUM EA 4 135. 00 540. 00
15 (S) 032646 TEMPORARY CRASH CUSHI ON ( ADI EM) EA 1 22, 660. 00 22, 660. 00
16 150662 REMOVE METAL BEAM GUARD RAI LI NG M 170 30. 90 5, 253. 00
17 150710 REMOVE TRAFFI C STRI PE MR 26 46. 40 1, 206. 40
18 150742 REMOVE ROADSI DE S| GN EA 15 252. 40 3, 786. 00
19 150763 REMOVE S| GN PANEL EA 10 596. 40 5, 964. 00
20 150771 REMOVE ASPHALT CONCRETE DI KE M 4,620 8. 70 40, 194. 00
21 (S) 151625 RECONSTRUCT METAL BEAM GUARD RAI LI NG M 1, 580 105. 10 166, 058. 00
(WOOD PCST)
22 152390 RELOCATE ROADSI DE SI GN EA 2 309. 00 618. 00
23 (S) 152641 MODI FY S| GN STRUCTURE EA 7 3,293.90 23, 057. 30
24 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 92, 100 5. 30 488, 130. 00
25 160101 CLEARI NG AND GRUBBI NG LS LUMP SUM 5, 000. 00* 5, 000. 00
26 190101 ROADWAY EXCAVATI ON VB 1, 050 145. 50 152, 775. 00
27 190105 ROADWAY EXCAVATI ON ( TYPE Z-2) VB 870 415. 00 361, 050. 00
(AERI ALLY DEPOSI TED LEAD)
28 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 5, 000. 00* 5, 000. 00
29 (S) 200001 H GHVWAY PLANTI NG LS LUMP SUM 42, 751. 20* 42, 751. 20
30 000002 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
31 000003 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
32 000004 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
33 000005 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00
34 000006 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00



11-207914 Bl D245

11- SD-5-R16 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
10/ 14/ 04 10/ 18/ 04

| TEM | TEM UNIT OF ESTI MATED

NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

35 (S) 204099 PLANT ESTABLI SHVENT WORK LS LUMP SUM 20, 085. 00* 20, 085. 00

36 (S) 208000 | RRI GATI ON SYSTEM LS LUMP SUM 22, 330. 40* 22, 330. 40

37 374002 ASPHALTI C EMULSI ON ( FOG SEAL COAT) TONN 16 420. 00 6, 720. 00

38 390155 ASPHALT CONCRETE (TYPE A) TONN 6, 800 81. 60 554, 880. 00

39 390206 RUBBERI ZED ASPHALT CONCRETE (TYPE G TONN 9, 090 90. 75 824, 917. 50

40 394001 PLACE ASPHALT CONCRETE DI KE M 4,620 6. 40 29, 568. 00

41 394002 PLACE ASPHALT CONCRETE (M SCELLANEOUS M2 160 56. 00 8, 960. 00
AREA)

42 394052 SHOULDER RUMBLE STRI P STA 36 175. 00 6, 300. 00
(AC, ROLLED-I N | NDENTATI ONS)

43 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 34 420. 00 14, 280. 00

44 401108 REPLACE CONCRETE PAVEMENT VB 870 1,378.50 1, 199, 295. 00
(RAPI D STRENGTH CONCRETE)

45 404092 SEAL PAVEMENT JO NT M 21, 600 7.25 156, 600. 00

46 (S) 420201 GRI ND EXI STI NG CONCRETE M2 62, 200 6. 45 401, 190. 00
PAVEVENT

47 (F) 510502 M NOR CONCRETE (M NOR STRUCTURE) VB 14 7, 725. 00 108, 150. 00

48 (F) 560218 FURNI SH SI GN STRUCTURE ( TRUSS) KG 1,127 9. 60 10, 819. 20

49 566011 ROADSI DE SI GN - ONE POST EA 8 458. 40 3, 667. 20

50 566012 ROADSI DE SI GN - TWO POST EA 19 1, 220. 60 23,191. 40

51 568001 I NSTALL SI GN ( STRAP AND SADDLE BRACKET EA 1 206. 00 206. 00
METHOD)

52 (S) 032659 I NSTALL SI GN PANEL ON EXI STI NG MR 160 17. 40 2, 784. 00
SI GN STRUCTURE

53 568017 I NSTALL ROADSI DE SI GN PANEL ON EA 29 252. 40 7, 319. 60
EXI STI NG POST

54 652359 450 MM REI NFORCED CONCRETE PI PE M 13 1, 545. 00 20, 085. 00
(CLASS |11, RUBBER GASKET JOI NT)

55 652361 600 MV REI NFORCED CONCRETE Pl PE M 8 2, 060. 00 16, 480. 00
(CLASS |11, RUBBER GASKET JOI NT)

56 731502 M NOR CONCRETE (M SCELLANEQUS VB 110 949. 70 104, 467. 00
CONSTRUCTI ON)

57 ('SF) 750001 M SCELLANEOUS | RON AND STEEL KG 963 15. 50 14, 926. 50

58 (S) 032653 M SCELLANEOUS METAL ( STEEL PLATE) KG 500 16. 60 8, 300. 00

59 032654 CONCRETE BARRI ER MARKER EA 29 15. 50 449. 50

60 820107 DEL| NEATOR ( CLASS 1) EA 560 36. 10 20, 216. 00

61 820118 GUARD RAI LI NG DELI NEATOR EA 200 20. 60 4,120. 00

62 820130 OBJECT MARKER EA 2 77. 30 154. 60



11-207914 Bl D245

11- SD-5-R16 CONTRACT PROPOSAL OF LOW BIDDER PAGE 7
10/ 14/ 04 10/ 18/ 04

| TEM | TEM UNIT OF ESTI MATED

NO, CODE | TEM DESCRI PTI ON MEASURE QUANTI TY BI D AMOUNT

63 (S) 839559 TERM NAL SYSTEM ( TYPE ET) EA 8 4,017.00 32, 136. 00

64 (S) 839565 TERM NAL SYSTEM ( TYPE SRT) EA 38 2, 884. 00 109, 592. 00

65 (S) 839568 TERM NAL ANCHOR ASSEMBLY ( TYPE SFT) EA 36 772. 50 27, 810. 00

66 (S) 839601 CRASH CUSHI ON ( TYPE CAT) EA 2 7,004. 00 14, 008. 00

67 (S) 839602 CRASH CUSHI ON ( TYPE CAT) BACKUP EA 2 618. 00 1, 236. 00

68 839701 CONCRETE BARRI ER ( TYPE 60) M 67 403. 00 27, 001. 00

69 (S) 840515 THERMOPLASTI C PAVEMENT MARKI NG M2 200 33.00 6, 600. 00

70 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 2, 840 2.70 7. 668. 00

71 (S) 840564 200 MM THERMOPLASTI C TRAFFI C STRI PE M 1, 300 1. 60 2, 080. 00
(BROKEN 3.66 M- 0.92 M

72 (S) 840571 100 MV THERMOPLASTI C TRAFFI C STRI PE M 270 1.00 270. 00
(BROKEN 5.18 M- 2.14 M

73 (S) 840656 PAI NT TRAFFI C STRI PE ( 2- COAT) M 32, 800 .50 16, 400. 00

74 (S) 850101 PAVEMENT MARKER ( NON- REFLECTI VE) EA 6, 320 1.40 8, 848. 00

75 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 3, 200 3.30 10, 560. 00

76 (S) 860501 SIGN | LLUM NATI ON LS LUMP SUM 18, 540. 00* 18, 540. 00

77 000007 | TEM DELETED PER ADDENDUM LS LUMP SUM . 00* 0. 00

78 (S) 860810 | NDUCTI VE LOOP DETECTOR EA 34 463. 50 15, 759. 00

79 (S) 860890 MODI FY TRAFFI C MONI TORI NG STATI ON LS LUMP SUM 22, 660. 00* 22, 660. 00
( COUNT)

80 999990 MOBI LI ZATI ON LS LUMP SUM 370, 000. 00* 370, 000. 00

A) 6, 129, 593. 20

B) 10 DAYS X 13200

A+B) 7,515, 593. 20



11-207914 Bl D245

11- SD-5-R16 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
10/ 14/ 04 10/ 18/ 04
| TEM SECOND
Bl D AMOUNT

1 15, 000. 00* 15000. 00

2 183, 000. 00* 183000. 00

3 . 00* 0. 00

4 5, 400. 00* 5400. 00

5 44, 000. 00* 44000. 00

6 7, 000. 00* 7000. 00

7 35, 000. 00* 35000. 00

8 260, 000. 00* 260000. 00

9 5. 00 1750. 00
10 38. 00 1710. 00
11 11.00 198. 00
12 630. 00 3780. 00
13 48. 00 5760. 00
14 102. 00 408. 00
15 3, 000. 00 3000. 00
16 33. 00 5610. 00
17 49. 00 1274. 00
18 270. 00 4050. 00
19 1, 620. 00 16200. 00
20 2.00 9240. 00
21 110. 00 173800. 00
22 330. 00 660. 00
23 3, 600. 00 25200. 00
24 5.20 478920. 00
25 5, 000. 00* 5000. 00
26 84. 00 88200. 00
27 65. 00 56550. 00
28 5, 000. 00~ 5000. 00
29 45, 000. 00* 45000. 00
30 . 00* 0. 00
31 . 00* 0. 00
32 . 00* 0. 00
33 . 00* 0. 00
34 . 00* 0. 00
35 46, 000. 00* 46000. 00
36 53, 000. 00* 53000. 00
37 360. 00 5760. 00
38 75. 00 510000. 00
39 88. 00 799920. 00




| TEM

40
41
42
43
44
45
46
47
48
49
50
51
52
53
54
55
56
57
58
59
60
61
62
63
64
65
66
67
68
69
70
71
72
73
74
75
76
77

78

11-207914
11- SD-5-R16
10/ 14/ 04

4, 200.
3, 000.
800.
7, 400.
700.
870.
35.

WNE RN

20, 000.
500.

12240.
1209300.
151200.
454060.
70000.
11270.
3840.
24510.
210.
3520.
7830.
7020.
6720.
126500.
4815.
6500.
1189.
21280.
4400.
162.
33600.
114000.
28800.
14800.
1400.
58290.
7000.
8520.
2600.
270.
32800.
12640.
9600.
20000.
0.
17000.

SUMMARY

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PACE 9
10/ 18/ 04



11-207914

11- SD-5-R16 SUMMARY
10/ 14/ 04
SECOND
Bl D AMOUNT
24, 000. 00* 24000. 00

349, 000. 00* 349000. 00

A 5,817, 796. 00
B) 130 DAYS X 13200

OF

REMA/

N |

N G

B I

DDERS

Bl D245
PAGE 10
10/ 18/ 04



